
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 150 

FEDERAL PROJECT NO. IM-80-8(147) 

LOCATION: I-80, GOEHNER-MILFORD 

COUNTIES: SEWARD 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

August 11, 2011.  At that time the bids will be opened and read for 

BR BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 8.9 MILES 

  START DATE 04/02/2012    WORKING DAYS   115 

  Price Range $  3,000,000 to $  6,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning July 19, 2011 at the Lincoln 

Central Office and July 25, 2011 at the District Engineer's Office at LINCOLN 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING STANDARDS)                            44   SHEETS   $  11.00 

STANDARD PLANS                                              4   SHEETS   $   1.00 

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2-T1 - 2-T5    TYPICAL CROSS SECTIONS 

    2-S1 - 2-S5    SUMMARY OF QUANTITIES 

    2-N1 - 2-N2    GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    2-L1           PLAN SHEET--GOEHNER INTERCHANGE 

    2-L2           PLAN SHEET--SEWARD INTERCHANGE 

    2-L3           PLAN SHEET--GOEHNER REST AREAS 

    3              TRAFFIC CONTROL PLAN--WORK IN VICINITY 

                   OF EXIT RAMP & ON RAMP 

    4              TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

                   (FREEWAY-INTERSTATE) 

    5              TYPICAL TRAFFIC CONTROL PLAN FOR LANE  

                   CLOSURE WITH CONCRETE BARRIER 

    6              TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR ONE LANE, 

                   TWO WAY OPERATION WITH BARRIERS  

    7              TEMPORARY TRAFFIC SIGNAL 

    8              TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 

    9              TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY 

    10             TEMPORARY PAVEMENT MARKING PLAN 

    11             TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING 

    12 - 15        SPECIAL PLAN 1   FOUR SPANS STEEL GIRDER BRIDGE 

                                    DECK REPAIR & JOINTS REPAIR 

                                    REF. POST NO. 373+12 

    16 - 18        SPECIAL PLAN 2   BRIDGE REPAIR 

                                    REF. POST NO. 377+31 

    19 - 23        SPECIAL PLAN 3   BRIDGE REPAIR 

                                    REF. POST NO. 380+62 

    24 - 27        SPECIAL PLAN 4   JOINT REPAIR, CLASS II & III REPAIRS 

                                    REF. POST NO. 380+96 L & R 

    28             SPECIAL PLAN 1C  PAVEMENT APPROACH REPAIR 

    29 - 30        SPECIAL PLAN 2C  CONCRETE PROTECTION BARRIER 

 

 

 

 

 

 



 

 

    STANDARD PLANS   

 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 6 BRIDGE AT STA. 1076+78.71 

 

MOBILIZATION                                     LUMP      LUMP 

EXPANSION JOINT REPAIR                                  56 LF 

BR DECK REPAIR, PARTIAL DEPTH                          169 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

PREP BRIDGE                                              1 EACH 

   1076+78.71 

 

   GROUP 6A BRIDGE AT STA. 1298+20.00 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXPANSION JOINT REPAIR                                  76 LF 

BR DECK REPAIR, PARTIAL DEPTH                           61 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

PREP BRIDGE                                              1 EACH 

   1298+20.00 LT. 

 

   GROUP 6B BRIDGE AT STA. 1298+20.00 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXPANSION JOINT REPAIR                                  76 LF 

BR DECK REPAIR, PARTIAL DEPTH                           61 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

PREP BRIDGE                                              1 EACH 

   1298+20.00 RT. 

 

   GROUP 6C BRIDGE AT STA. 98+95.09 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000                 8 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH                980 LB 

PREFORMED EXPANSION JOINT, TYPE B                       76 LF 

47BD-4000 CONC FOR BRIDGE                                8 CY 

PREP BRIDGE                                              1 EACH 

   98+95.09 LT. 

EPOXY COATED RE-STEEL                                1,355 LB 

 

   GROUP 6D BRIDGE AT STA. 98+95.09 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000                 8 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH                980 LB 

PREFORMED EXPANSION JOINT, TYPE B                       76 LF 

BR DECK REPAIR, PARTIAL DEPTH                          112 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

47BD-4000 CONC FOR BRIDGE                                8 CY 

PREP BRIDGE                                              1 EACH 

   98+95.09 RT. 

EPOXY COATED RE-STEEL                                1,355 LB 

 

   GROUP 6E BRIDGE AT STA. 117+50.40 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

BR DECK REPAIR, PARTIAL DEPTH                          337 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

PREP BRIDGE                                              1 EACH 

   117+50.40 LT. 

 



 

 

 

   GROUP 6F BRIDGE AT STA. 117+50.40 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXPANSION JOINT REPAIR                                 101 LF 

PREP BRIDGE                                              1 EACH 

   117+50.40 RT. 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                 2,823 STA 

OVERLAY SOLID LINES                                  5,647 STA 

MOBILIZATION                                     LUMP      LUMP 

CONC PVMT REPAIR TYPE A FULL DEPTH                      86 CY 

CONC PVMT REPAIR TYPE B FULL DEPTH                     873 CY 

CONC PVMT REPAIR TYPE C FULL DEPTH                     193 CY 

CONC PVMT, PR-3500                                      58 CY 

   JOINT REPAIR 

BRIDGE APPROACH REPAIR                                  40 CY 

5" WHT WET RFLC THERMOPLSTC PVMT MRK,GVD           134,400 LF 

5" YEL WET RFLC THERMOPLSTC PVMT MRK,GVD           108,800 LF 

12" WHT WET RFLC PRF PVMT MKNG T4 GVD                7,325 LF 

HYDRATED LIME FOR ASPHALT MIXTURES                     375 TON 

HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                 5 TON 

FOUNDATION COURSE REPLACEMENT                           27 CY 

ASPH CONC  ST MAINT PATCH TYPE SP5 (0.5)               500 TON 

ASPH CONC, TYPE SPS                                 11,370 TON 

ASPH CONC, TYPE SP5(0.5)                            27,330 TON 

ASPH CONC, TYPE LC                                   9,700 TON 

ASPH CONCRETE FOR PATCHING, TYPE SPS                   500 TON 

ASPH CONCRETE FOR PATCHING, TYPE LC                    500 TON 

PERF GRAD BIND (70-28)FOR ST MAINT PATCH                24 TON 

PERF GRADED BINDER (70-28)                           2,087 TON 

PERF GRADED BINDER (52-34)                             451 TON 

TACK COAT                                           81,020 GAL 

RENTAL OF LOADER, FULLY OPERATED                        80 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                  80 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    80 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   80 HOUR 

COLD MILLING, CLASS 3                                  941 STA 

COLD MILLING, CLASS 4                                   13 STA 

COLD MILLING, CLASS 3                               60,141 SY 

   TYPE B 

COLD MILLING, CLASS 3                                  931 STA 

   TYPE A 

RUMBLE STRIPS, ASPHALT                               1,882 STA 

RAP INCENTIVE PAYMENT                               66,640 EACH 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

 

   GROUP 10 GENERAL ITEMS 

 

SURV OF TEMP TRAFFIC CONT DEVICES                      202 CDAY 

BARRICADE, TYPE II                                  32,700 BDAY 

BARRICADE, TYPE III                                  1,288 BDAY 

TEMPORARY SIGN DAY                                   1,200 EACH 

SIGN DAY                                            10,712 EACH 

CONTRACTOR FURNISHED SIGN DAY                          200 EACH 

TEMP PAVEMENT MARKING REMOVAL                       15,100 LF 

PAVEMENT MARKING REMOVAL                             7,950 LF 

TEMP PVMT MARKING, TYPE PAINT                       15,100 LF 

TEMP PVMT MARKING SURF PREP                         15,100 LF 

FLASHING ARROW PANEL                                   380 DAY 

FLAGGING                                                56 DAY 

CONCRETE PROTECTION BARRIER                          3,600 LF 

RELOCATE CONC PROTECTION BARRIER                     3,600 LF 

RELOC INERTIAL BARRIER SYSTEM                            5 EACH 

INERTIAL BARRIER SYSTEM                                  5 EACH 

REPLACEMENT MODULE                                      18 EACH 



 

 

 

TEMPORARY RUMBLE STRIP                                   4 EACH 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 

FIELD OFFICE                                             1 EACH 

TRAINING                                             1,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

 


